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MODIFYING BID CAP STATEMENT

LIST THE QUESTION FOLLOWED BY THE ANSWER.  INDENT THE ANSWER.
.USE ARIAL 12 PT FONT.

1. Where is MW-FB located?  This well is listed on the second page of Table 1 in the
February 15, 2002 submittal by Cedar Corporation.

Monitoring well MW-FB listed by Cedar Corporation on Table 1 is a field blank;
therefore, it does not appear on any of the figures.

2. Is the former monitoring well MW-5 located on City right-of-way?  If not, who is the
property owner?

Yes, monitoring well MW-5 was located on the City right-of-way.

3. The bid document specifies analytes for the groundwater sampling, but does not
mention analytes for the soil sampling.  What analytes would COMM like for the
conformation soil sampling during the excavation?

Soil samples need to be analyzed for compounds based upon tank contents and
requirements listed in the Wisconsin Department of Natural Resources (WDNR)
1993 Leaking Underground Storage Tank (LUST) and Petroleum Analytical and
Quality Assurance Guidance publication.

4. Is it necessary to collect soil samples for quantitative analysis from the soil borings
installed to construct groundwater monitoring wells?  If so, what analytes would
COMM like for this sampling?

No, it will not be necessary to collect samples.

5. The bid document specifies the replacement of any monitoring wells destroyed
during the soil removal with groundwater sumps.  How should the sumps be
constructed?  Or, is this requirement intended to mean that replacement
groundwater monitoring wells are to be installed?



Consultant may replace destroyed monitoring well(s) with sump(s) or monitoring
well(s) depending on the depth of excavation, so that it may be used as an
effective monitoring point of standard.

6. The bid document specifies that the lost monitoring wells are to be properly
abandoned.  Will the cost to find MW-4 and MW-6 be eligible for reimbursement
under the PECFA program?

An effort to locate the wells must be attempted; however, because third party
costs occur with the removal of pavement and/or concrete, which would not be
reimbursable under the PECFA program, extensive excavation to locate these
wells will not be required.

7. How often would COMM like to have progress reports submitted?

Progress reports shall be submitted on an annual basis and as part of the
request for closure.

8. Looking at the project site from 9th Avenue, there are about 4-55 gallon barrels
stored near the northwest corner of the building.  What are in these barrels?  If they
are soil cuttings, what soil borings are they from and should the proper disposal of
the cuttings be included in the bid?

Cedar Corporation will remove the 55-gallon barrels stored on site prior to
remediation.


